DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT

* Kk *

DATE: 05/29/2001
TI ME: 09: 36

PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY . SR 020, 021 LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
QEP%LITS Lg 2”;6312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 59.90% -34.59% 64. 74 %
206, 382. 00 330, 000. 00 123,618 135, 000. 00 -71, 382 340, 000. 00 133, 618
2 CLEARI NG AND GRUBBI NG
0. 8000 ACRE 1, 000. 0000 3, 900. 0000 290. 00% 4, 000. 0000 300. 00 % 7, 825. 0000 682.50 %
800. 00 3,120. 00 2,320 3, 200. 00 2,400 6, 260. 00 5, 460
3 CLEARI NG AND GRUBBI NG - SITE QS-FY-156
2.0000 ACRE 1, 000. 0000 2,925. 0000 192.50% 2, 600. 0000 160. 00 % 2, 000. 0000 100. 00 %
2, 000. 00 5, 850. 00 3, 850 5, 200. 00 3, 200 4, 000. 00 2,000
4 STRIPPING INCL. HAUL - SITE QS- FY-156
3330. 0000 C.Y. 1. 0000 1. 6000 60. 00% 0. 0000 -100. 00 % 1. 0000 0. 00 %
3, 330. 00 5, 328. 00 1,998 0. 00 -3,330 3, 330. 00 0
5 REMOVI NG DRAI NAGE STRUCTURE
3. 0000 EACH 25, 000. 0000 7, 425. 0000 -70.30% 20, 500. 0000 -18.00% 10, 400. 0000 -58.40%
75, 000. 00 22,275.00 -52,725 61, 500. 00 -13, 500 31, 200. 00 - 43, 800
6 REMOVI NG CEMENT CONC. CURB
3930. 0000 L.F. 2.5000 2. 9000 16.00% 2. 6000 4.00% 1.1000 -56.00%
9, 825. 00 11, 397. 00 1,572 10, 218. 00 393 4,323.00 -5,502
7 REMOVI NG ASPHALT CONC. CURB
5200. 0000 L.F. 1. 0000 2.9000 190. 00% 2. 6000 160. 00 % 1. 0000 0. 00 %
5, 200. 00 15, 080. 00 9, 880 13, 520. 00 8, 320 5, 200. 00 0
8 REMOVI NG GUARDRAI L
790. 0000 L.F. 1. 7500 2. 1500 22.86% 2.5000 42.86% 2.0000 14.29%
1, 382. 50 1, 698. 50 316 1, 975. 00 593 1, 580. 00 198
9 REMOVI NG GUARDRAI L ANCHOR
20. 0000 EACH 200. 0000 159. 0000 -20.50% 170. 0000 -15.00% 150. 0000 -25.00%
4, 000. 00 3, 180. 00 -820 3, 400. 00 -600 3, 000. 00 -1, 000
10 REMOVI NG GUI DE POST
260. 0000 EACH 4.5000 3.1500 -30.00% 4. 0000 -11.11% 8. 7500 94. 44 %
1,170. 00 819. 00 -351 1, 040. 00 -130 2,275.00 1, 105
11 REMOVI NG TEMPORARY PAVEMENT MARKI NG
66730. 0000 L.F. 0. 1000 0. 0300 -70.00% 0.1000 0.00% 0. 0300 -70.00%
6, 673. 00 2,001. 90 -4,671 6, 673. 00 0 2,001. 90 -4,671



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/29/2001
TI ME: 09: 36

PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG MOUMENT CASE AND COVER
44,0000 EACH 100. 0000 79. 5000 -20.50% 120. 0000 20.00 % 35. 0000 -65.00%
4, 400. 00 3, 498. 00 -902 5, 280. 00 880 1, 540. 00 - 2,860
13 REMOVI NG BRI DGE END S| DEWALK RAMP
4. 0000 EACH 100. 0000 700. 0000 600. 00 % 650. 0000 550. 00 % 400. 0000 300. 00 %
400. 00 2, 800. 00 2,400 2, 600. 00 2,200 1, 600. 00 1, 200
14  REMOVI NG EXI STI NG Pl PE
178. 0000 L.F. 20. 0000 6. 5000 -67.50% 6. 0000 -70.00% 8.7200 -56.40%
3, 560. 00 1, 157. 00 -2,403 1, 068. 00 -2,492 1,552. 16 -2,008
15  REMOVI NG CONC. | NLET
1. 0000 EACH 100. 0000 235. 0000 135.00% 250. 0000 150. 00 % 795. 0000 695. 00 %
100. 00 235. 00 135 250. 00 150 795. 00 695
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
470. 0000 C.Y. 15. 0000 19. 0000 26.67% 21. 0000 40.00 % 15. 0000 0.00 %
7, 050. 00 8, 930. 00 1, 880 9, 870. 00 2,820 7, 050. 00 0
17 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
6450. 0000 S.Y. 10. 0000 8. 5000 -15.00% 5. 0000 -50.00% 6. 2500 -37.50%
64, 500. 00 54, 825. 00 -9,675 32, 250. 00 -32, 250 40, 312. 50 -24,188
18 SHOULDER PREPARATI ON
25. 2000 M. 500. 0000 495. 0000 -1.00% 450. 0000 -10.00% 1, 050. 0000 110. 00 %
12, 600. 00 12, 474.00 -126 11, 340. 00 -1, 260 26, 460. 00 13, 860
19 COMMON BORROW | NCL. HAUL
290. 0000 C.Y 35. 0000 17. 0000 -51.43% 11. 0000 -68.57% 14. 0000 -60.00%
10, 150. 00 4,930. 00 -5,220 3,190. 00 -6, 960 4, 060. 00 -6, 090
20 GRAVEL BORROW | NCL. HAUL
320. 0000 C.Y 40. 0000 22. 2500 -44.38% 21. 0000 -47.50% 16. 1000 -59.75%
12, 800. 00 7,120. 00 -5, 680 6, 720. 00 -6, 080 5,152. 00 -7,648
21 EMBANKMENT COMPACTI ON
1830. 0000 C.Y. 3. 5000 9. 0000 157. 14% 3.1000 -11.43% 8. 5000 142.86 %
6, 405. 00 16, 470. 00 10, 065 5,673. 00 -732 15, 555. 00 9, 150



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 36
PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STOCKPI LI NG
22 MAI NTENANCE SAND 3/8 IN. M NUS | N STOCKPI LI
25000. 0000 C.Y. 7.0000 12. 7500 82.14% 12. 0000 71.43% 12. 0000 71.43%
175, 000. 00 318, 750. 00 143, 750 300, 000. 00 125, 000 300, 000. 00 125, 000
23 QUARRY SPALLS I N STOCKPI LE
2000. 0000 C.Y. 20. 0000 4. 2500 -78.75% 4. 0000 -80.00% 4. 0000 -80.00%
40, 000. 00 8, 500. 00 -31, 500 8, 000. 00 -32, 000 8, 000. 00 -32,000
DRAI NAGE
24 DROP | NLET TYPE 2
1. 0000 EACH 3, 500. 0000 3, 675. 0000 5. 00 % 3, 200. 0000 -8.57% 2,522. 0000 -27.94%
3, 500. 00 3, 675. 00 175 3, 200. 00 -300 2,522.00 -978
25 FILTER BLANKET
80. 0000 C.Y 30. 0000 32.3500 7.83% 27.0000 -10.00% 20. 0000 -33.33%
2, 400. 00 2,588. 00 188 2,160. 00 -240 1, 600. 00 - 800
26 STREAMBED GRAVEL
250. 0000 C.Y 22. 9500 37. 6500 64.05% 19. 0000 -17.21% 35. 0000 52.51%
5,737.50 9,412.50 3, 675 4, 750. 00 -988 8, 750. 00 3,013
27 HAND PLACED RI PRAP
85. 0000 C.Y 60. 0000 133. 6500 122.75% 42.0000 -30.00% 100. 0000 66. 67 %
5, 100. 00 11, 360. 25 6, 260 3,570. 00 -1,530 8, 500. 00 3,400
28 LI GHT LOOSE RI PRAP
230. 0000 C.Y 28. 0000 54. 0000 92.86% 23. 0000 -17.86% 35. 0000 25.00 %
6, 440. 00 12, 420. 00 5, 980 5, 290. 00 -1, 150 8, 050. 00 1,610
29 QUARRY SPALLS
141. 0000 C.Y. 20. 0000 20. 0000 0. 00% 25. 0000 25.00 % 25. 0000 25.00 %
2, 820. 00 2, 820. 00 0 3, 525. 00 705 3, 525. 00 705
30 FLARED END SECTION 18 IN. DI AM
1. 0000 EACH 350. 0000 408. 2500 16.64% 400. 0000 14.29% 160. 0000 -54.29%
350. 00 408. 25 58 400. 00 50 160. 00 -190
31 SCHEDULE A CULV. PIPE 18 IN. DI AM
145. 0000 L.F. 25. 0000 40. 7500 63.00% 37.0000 48.00 % 21. 0000 -16.00%
3, 625. 00 5,908. 75 2,284 5, 365. 00 1, 740 3, 045. 00 -580
32 SCHEDULE A CULV. PIPE 30 IN. DI AM
52. 0000 L.F. 45. 0000 74. 2400 64.98% 65. 0000 44, 44 % 47.0000 4.44%
2, 340. 00 3, 860. 48 1, 520 3,380. 00 1, 040 2, 444.00 104



DOT_RGGBO1

* ok *

Bl D CHECK REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/29/2001
TI ME: 09: 36

PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
QEP%LITS Lg 2”;6312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
33  PRECAST REINF, CONC. THREE SI DED STRUCTURE MP 309. 3
1. 0000 EACH 123, 700. 0000 74, 500. 0000 -39.77% 110, 000. 0000 -11.08% 70, 000. 0000 -43.41%
123, 700. 00 74, 500. 00 - 49, 200 110, 000. 00 -13, 700 70, 000. 00 -53,700
34  PRECAST REINF. CONC. THREE SI DED STRUCTURE MP 309.9
1. 0000 EACH 131, 900. 0000 90, 500. 0000 -31.39% 115, 000. 0000 -12.81% 85, 500. 0000 -35.18%
131, 900. 00 90, 500. 00 - 41, 400 115, 000. 00 - 16, 900 85, 500. 00 - 46, 400
35 PRECAST REINF. CONC. THREE SI DED STRUCTURE MP 310.1
1. 0000 EACH 197, 500. 0000 116, 500. 0000 -41.01% 125, 000. 0000 -36.71% 110, 000. 0000 -44.30%
197, 500. 00 116, 500. 00 -81, 000 125, 000. 00 -72,500 110, 000. 00 - 87,500
STRUCTURE
36 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2060. 0000 C.Y. 10. 0000 16. 0000 60. 00% 21. 0000 110. 00 % 15. 0000 50. 00 %
20, 600. 00 32, 960. 00 12, 360 43, 260. 00 22, 660 30, 900. 00 10, 300
37 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 844. 44% 733.33% 788.89%
9, 000. 00 85, 000. 00 76, 000 75, 000. 00 66, 000 80, 000. 00 71, 000
SURFACI NG
38 SHOULDER BALLAST
160. 0000 C.Y. 35. 0000 43. 0000 22.86% 28. 0000 -20.00% 50. 0000 42.86%
5, 600. 00 6, 880. 00 1, 280 4, 480. 00 -1,120 8, 000. 00 2, 400
39 CRUSHED SURFACI NG BASE COURSE
855. 0000 TON 15. 0000 13. 7500 -8.33% 15. 0000 0.00% 12. 0000 -20.00%
12, 825. 00 11, 756. 25 -1, 069 12, 825. 00 0 10, 260. 00 -2,565
40 CRUSHED SURFACI NG TOP COURSE
4260. 0000 TON 12. 0000 14. 0000 16.67% 13. 0000 8.33% 9. 0000 -25.00%
51, 120. 00 59, 640. 00 8,520 55, 380. 00 4,260 38, 340. 00 -12,780
LI QUI D ASPHALT
41 ASPHALT FOR TACK COAIT
72. 6000 TON 200. 0000 300. 0000 50.00% 185. 0000 -7.50% 210. 0000 5.00 %
14, 520. 00 21, 780. 00 7,260 13, 431. 00 -1,089 15, 246. 00 726
42 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00 % 0.00 %
50, 380. 00 50, 380. 00 50, 380. 00 50, 380. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/29/2001
TI ME: 09: 36

PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
QEP%LITS Lg 2”;6312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
43  PAVI NG ASPHALT REVI SI ON
CALC 0.00% 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00
ASPHALT CONCRETE PAVEMENT
44  PLANI NG Bl TUM NOUS PAVEMENT
103000. 0000 S.Y. 1. 0000 0. 7000 -30.00% 0. 9000 -10.00% 0. 7900 -21.00%
103, 000. 00 72,100. 00 - 30, 900 92, 700. 00 - 10, 300 81, 370. 00 -21, 630
45 ASPHALT CONC. FOR PRELEVELING CL. B PG 64- 3.
3000. 0000 TON 30. 0000 30. 0000 0. 00% 33. 0000 10. 00 % 30. 0000 0.00 %
90, 000. 00 90, 000. 00 0 99, 000. 00 9, 000 90, 000. 00 0
46 ASPHALT CONC. FOR PAVEMENT REPAI |
2910. 0000 TON 45. 0000 34.5000 -23.33% 42.0000 -6.67% 36. 0000 -20.00%
130, 950. 00 100, 395. 00 - 30, 555 122, 220. 00 -8,730 104, 760. 00 -26, 190
47 ASPHALT CONC. PAVEMENT CL. B PG 64-3:
37400. 0000 TON 28. 0000 26. 1500 -6.61% 29. 0000 3.57% 29. 0000 3.57%
1, 047, 200. 00 978, 010. 00 -69, 190 1, 084, 600. 00 37, 400 1, 084, 600. 00 37, 400
48 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %
46, 634. 00 46, 634. 00 46, 634. 00 46, 634. 00
49 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0.00% 0.00 %
24, 691. 00 24, 691. 00 24,691. 00 24,691. 00
50 ASPHALT CONC. APPROACH
1505. 0000 TON 45. 0000 45. 0000 0. 00% 64. 0000 42.22% 40. 0000 -11.11%
67, 725. 00 67, 725. 00 0 96, 320. 00 28, 595 60, 200. 00 -7,525
51  MAI NTENANCE ASPHALT CONC. CL. B
1000. 0000 TON 25. 0000 24. 6500 -1.40% 30. 0000 20.00 % 25. 0000 0.00 %
25, 000. 00 24, 650. 00 -350 30, 000. 00 5, 000 25, 000. 00 0
EROSI ON CONTROL AND PLANTI NG
52 SEEDI NG, FERTILIZI NG AND MULCHI NG
0. 8000 ACRE 1, 500. 0000 1, 100. 0000 -26.67% 1, 100. 0000 -26.67% 1, 040. 0000 -30.67%
1, 200. 00 880. 00 -320 880. 00 -320 832. 00 - 368



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/29/2001
TI ME: 09: 36

PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
53 SEEDI NG, FERTILIZING AND MULCHI NG - SITE PS-FY- 142
12. 0000 ACRE 1, 800. 0000 1, 100. 0000 -38.89% 1, 100. 0000 -38.89% 1, 040. 0000 -42.22%
21, 600. 00 13, 200. 00 -8, 400 13, 200. 00 -8, 400 12, 480. 00 -9,120
54 SEEDI NG AND FERTI LI ZING - SI TE QS- FY- 156
2.0000 ACRE 1, 800. 0000 1, 100. 0000 -38.89% 1, 100. 0000 -38.89% 650. 0000 -63.89%
3, 600. 00 2, 200. 00 -1, 400 2,200. 00 -1, 400 1, 300. 00 - 2,300
55 SO L BI NDER OR TACKI NG AGENT
0. 8000 ACRE 550. 0000 160. 0000 -70.91% 45. 0000 -91.82% 150. 0000 -72.73%
440. 00 128. 00 -312 36. 00 -404 120. 00 -320
56 SO L BI NDER OR TACKI NG AGENT - SITE PS-FY-142
12. 0000 ACRE 550. 0000 160. 0000 -70.91% 45. 0000 -91.82% 150. 0000 -72.73%
6, 600. 00 1, 920. 00 -4, 680 540. 00 -6, 060 1, 800. 00 - 4,800
57 SO L BINDER OR TACKI NG AGENT - SITE QS-FY-156
2.0000 ACRE 550. 0000 160. 0000 -70.91% 45. 0000 -91.82% 150. 0000 -72.73%
1, 100. 00 320. 00 -780 90. 00 -1, 010 300. 00 - 800
58 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00% 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
TRAFFI C
59 EXTRUDED CURB
9103. 0000 L.F. 4.5000 5. 3000 17.78% 7. 0000 55. 56 % 5. 5000 22.22%
40, 963. 50 48, 245. 90 7,282 63, 721. 00 22,758 50, 066. 50 9,103
60 BOX CULVERT GUARDRAI L STEEL POST TYPE 1
12. 0000 EACH 400. 0000 382. 0000 -4.50% 400. 0000 0.00% 360. 0000 -10.00%
4,800. 00 4,584. 00 -216 4,800. 00 0 4,320.00 - 480
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
238. 0000 L.F. 15. 0000 14. 8500 -1.00% 15. 0000 0.00% 14. 0000 -6.67%
3,570. 00 3, 534. 30 -36 3,570. 00 0 3,332.00 -238
62 BEAM GUARDRAI L TYPE 1
2008. 0000 L.F. 15. 0000 12. 3000 -18.00% 12. 0000 -20.00% 11. 6000 -22.67%
30, 120. 00 24, 698. 40 -5,422 24,096. 00 -6,024 23,292. 80 -6, 827
63 BEAM GUARDRAI L TYPE THRI E BEAM
425. 0000 L.F. 40. 0000 35. 7500 -10.63% 35. 0000 -12.50% 33. 7000 -15.75%
17, 000. 00 15,193. 75 -1, 806 14, 875. 00 -2,125 14, 322.50 -2,677



DOT_RGGBO1

PS&E JOB NO: 012010 REVI SI ON NO :
CONTRACT NO: 006144 REG ON NO
VERSI ON NO : 4 WORK ORDER# :

HWY : SR 020, 021

: 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

XL0959

* ok *

Bl D CHECK REPORT

LOW BI DDER

* Kk *

2ND BI DDER

DATE: 05/29/2001
TI ME: 09: 36

BI DS OPENED ON : May 31 2001

AWARDED ON : Jun

3RD BI DDER

5 2001

TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2.0000 EACH 1, 200. 0000 1, 325. 0000 10.42% 1, 300. 0000 8.33% 1, 250. 0000 4.17%
2, 400. 00 2, 650. 00 250 2, 600. 00 200 2, 500. 00 100
65 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
2.0000 EACH 1, 200. 0000 1, 325. 0000 10.42% 1, 300. 0000 8.33% 1, 250. 0000 4.17%
2, 400. 00 2, 650. 00 250 2, 600. 00 200 2, 500. 00 100
66 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 1, 800. 0000 1, 855. 0000 3.06% 1, 811. 0000 0.61% 1, 750. 0000 -2.78%
5, 400. 00 5, 565. 00 165 5, 433. 00 33 5, 250. 00 -150
67 BEAM GUARDRAI L NON- FLARED TERM NAL
7.0000 EACH 2, 000. 0000 2,225. 0000 11.25% 2, 150. 0000 7.50% 2, 100. 0000 5.00 %
14, 000. 00 15, 575. 00 1,575 15, 050. 00 1, 050 14, 700. 00 700
68 BEAM GUARDRAI L BURI ED TERM NAL
4. 0000 EACH 900. 0000 550. 0000 -38.89% 550. 0000 -38.89% 520. 0000 -42.22%
3, 600. 00 2, 200. 00 -1, 400 2,200. 00 -1, 400 2, 080. 00 -1, 520
69 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 600. 0000 475. 0000 -20.83% 500. 0000 -16.67% 450. 0000 -25.00%
1, 200. 00 950. 00 - 250 1, 000. 00 -200 900. 00 -300
70 RAI SI NG EXI STI NG BEAM GUARDRAI L
8330. 0000 L.F. 3. 5000 2. 2500 -35.71% 2.2000 -37.14% 2.1000 -40.00%
29, 155. 00 18, 742. 50 -10, 413 18, 326. 00 - 10, 829 17, 493. 00 -11, 662
71 REMOVE AND RESET BEAM GUARDRAI L BLOCKS
9002. 0000 L.F. 2.5000 3.2000 28.00% 3. 0000 20.00 % 3. 0000 20. 00 %
22, 505. 00 28, 806. 40 6, 301 27, 006. 00 4,501 27, 006. 00 4,501
72 TEMPORARY CONC. BARRI ER
600. 0000 L.F. 17. 0000 9. 5000 -44.12% 9. 5000 -44.12% 9. 0000 -47.06%
10, 200. 00 5, 700. 00 - 4,500 5, 700. 00 - 4,500 5, 400. 00 - 4,800
73 FLEXI BLE GUI DE POST
543. 0000 EACH 20. 0000 18. 0000 -10. 00% 18. 0000 -10.00% 20. 0000 0.00 %
10, 860. 00 9, 774. 00 -1,086 9, 774. 00 -1,086 10, 860. 00 0
74 PAINT LINE
204240. 0000 L.F. 0. 0600 0. 0800 33.33% 0.1000 66.67 % 0. 0800 33.33%
12, 254. 40 16, 339. 20 4,085 20, 424. 00 8,170 16, 339. 20 4,085



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 36
PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 | NSET PLASTIC LI NE
5894. 0000 L.F. 4. 0000 4.5000 12.50% 4. 5000 12.50 % 4. 2500 6.25%
23,576. 00 26, 523. 00 2,947 26, 523. 00 2,947 25, 049. 50 1,474
76 PAINTED W DE LI NE
200. 0000 L.F. 0. 1500 0. 8500 466. 67 % 1. 0000 566. 67 % 0. 8000 433.33%
30. 00 170. 00 140 200. 00 170 160. 00 130
77 I NSET PLASTIC W DE LI NE
545, 0000 L.F. 8. 0000 14. 2500 78.13% 14. 0000 75. 00 % 13. 5000 68. 75 %
4, 360. 00 7,766. 25 3, 406 7, 630. 00 3,270 7,357.50 2,998
78 PAI NTED CROSSWALK LI NE
64. 0000 S. F. 1. 5000 1. 8500 23.33% 2.0000 33.33% 1. 7500 16. 67 %
96. 00 118. 40 22 128. 00 32 112. 00 16
79 PAINTED STOP LI NE
571. 0000 L.F. 2. 2500 1. 6000 -28.89% 2.0000 -11.11% 1. 5000 -33.33%
1,284.75 913. 60 -371 1, 142. 00 -143 856. 50 -428
80 PLASTI C TRAFFI C ARROW
4. 0000 EACH 80. 0000 90. 0000 12.50% 90. 0000 12.50 % 85. 0000 6.25%
320. 00 360. 00 40 360. 00 40 340. 00 20
81 TEMPORARY PAVEMENT MARKI NG
69175. 0000 L.F. 0. 1000 0. 0500 -50. 00% 0. 0600 -40.00% 0. 0500 -50.00%
6,917. 50 3,458.75 - 3,459 4,150. 50 -2,767 3,458.75 -3,459
82 PERMANENT SI GNI NG
L.S. 107.99% 99.74% 96.27 %
11, 515. 00 23, 950. 00 12, 435 23, 000. 00 11, 485 22, 600. 00 11, 085
83  MODI FI ED TYPE B SERVI CE
L.S. 0.00% 125. 00 % 112.50%
4, 000. 00 4, 000. 00 0 9, 000. 00 5, 000 8, 500. 00 4,500
84 TRAFFI C SAFETY DRUM
60. 0000 EACH 40. 0000 31. 8500 -20.38% 35. 0000 -12.50% 30. 0000 -25.00%
2, 400. 00 1,911. 00 - 489 2,100. 00 -300 1, 800. 00 -600
85 BARRI ER DRUM
15. 0000 EACH 20. 0000 31. 8500 59.25% 35. 0000 75. 00 % 30. 0000 50. 00 %
300. 00 477.75 178 525. 00 225 450. 00 150



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 36
PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
REPUBLI C TO MP 312 AND 485 SPANI SH PRAIRI E RD 802 N FANCHER RD 843 KI TTLESON RD
SR 20 TO MP 166
012010 99212- 0928 98837- 0738
PROJECT STP- PND1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
86 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -64.65% -66.67% -66.67%
1, 500. 00 530. 25 -970 500. 00 -1, 000 500. 00 -1, 000
87 CONTRACTOR PI LOTED TRAFFI C CONTROL
424. 0000 HR 34. 0000 31. 8500 -6.32% 31. 0000 -8.82% 30. 0000 -11.76%
14, 416. 00 13, 504. 40 -912 13, 144. 00 -1,272 12, 720. 00 -1,696
88 TRAFFI C CONTROL LABOR
8260. 0000 HR 31. 0000 34.5000 11.29% 33. 0000 6.45% 32. 5000 4.84%
256, 060. 00 284, 970. 00 28, 910 272, 580. 00 16, 520 268, 450. 00 12, 390
89 TRAFFI C CONTROL VEHI CLE
60. 0000 DAY 35. 0000 53. 0000 51.43% 55. 0000 57.14% 50. 0000 42.86%
2, 100. 00 3, 180. 00 1, 080 3,300. 00 1, 200 3, 000. 00 900
90 TRAFFI C CONTROL SUPERVI SOR
830. 0000 HR 32.0000 35. 7500 11.72% 34. 0000 6.25% 33. 7500 5.47 %
26, 560. 00 29, 672.50 3,113 28, 220. 00 1, 660 28,012.50 1, 453
91 CONSTRUCTI ON SI GNS CLASS A
1668. 0000 S. F. 8. 0000 6. 3500 -20.63% 6. 2500 -21.88% 6. 0000 -25.00%
13, 344. 00 10, 591. 80 -2,752 10, 425. 00 -2,919 10, 008. 00 -3,336
OTHER | TEMS
92 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
105. 0000 C.Y. 15. 0000 7.0000 -53.33% 7.1000 -52.67% 6. 2500 -58.33%
1, 575. 00 735. 00 -840 745. 50 -830 656. 25 -919
93 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 350. 0000 700. 0000 100. 00% 700. 0000 100. 00 % 360. 0000 2.86%
350. 00 700. 00 350 700. 00 350 360. 00 10
94 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 150. 0000 110. 0000 -26.67% 300. 0000 100. 00 % 70. 0000 -53.33%
150. 00 110. 00 - 40 300. 00 150 70. 00 -80
95 BRI DGE END S| DEWALK RAMP
4. 0000 EACH 200. 0000 195. 0000 -2.50% 550. 0000 175.00 % 913. 0000 356.50 %
800. 00 780. 00 -20 2,200. 00 1, 400 3, 652. 00 2,852
96 ADJUST | NLET
19. 0000 EACH 250. 0000 350. 0000 40.00% 375. 0000 50. 00 % 150. 0000 -40.00%
4, 750. 00 6, 650. 00 1, 900 7,125.00 2,375 2, 850. 00 -1, 900



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 36
PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
HY SR 020,021 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ﬁgﬁﬂsﬁ gRT(Zle3 412 AND VALLEY ASPHALT & PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
SR 20 TO VP 166 485 SPANI SH PRAI RI E RD 802 N FANCHER RD 843 KI TTLESON RD
012010 99212- 0928 98837- 0738
PROJECT . STP-PMD1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
97 ADJUST MANHOLE
2.0000 EACH 200. 0000 350. 0000 75.00% 375. 0000 87.50% 638. 0000 219. 00 %
400. 00 700. 00 300 750. 00 350 1, 276. 00 876
98 ADJUST CATCH BASI M
5. 0000 EACH 275. 0000 350. 0000 27.27% 375. 0000 36.36 % 210. 0000 -23.64%
1, 375. 00 1, 750. 00 375 1, 875. 00 500 1, 050. 00 -325
99 ADJUST JUNCTI ON BO»
12. 0000 EACH 150. 0000 165. 0000 10.00% 175. 0000 16.67 % 4,500. 0000 2,900.00%
1, 800. 00 1, 980. 00 180 2,100. 00 300 54, 000. 00 52,200
100 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
101 TRI MM NG AND CLEANUP
L.S. -60. 00% 0.00% 40.00 %
2, 500. 00 1, 000. 00 -1, 500 2, 500. 00 0 3, 500. 00 1, 000
102 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
103 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
104 MAI LBOX SUPPORT TYPE :
24. 0000 EACH 120. 0000 425. 0000 254.17% 425. 0000 254.17% 400. 0000 233.33%
2, 880. 00 10, 200. 00 7,320 10, 200. 00 7,320 9, 600. 00 6, 720
105 SPILL PREVENTI ON PLAN
L.S. 42.86% -71.43% -91.43%
1, 750. 00 2, 500. 00 750 500. 00 -1, 250 150. 00 -1, 600
106 CURB BASE STABI LI ZATI ON
180. 0000 L.F. 20. 0000 74. 2500 271.25% 80. 0000 300. 00 % 21. 0000 5.00%
3, 600. 00 13, 365. 00 9, 765 14, 400. 00 10, 800 3, 780. 00 180
107 CRAWLER DOZER
40. 0000 HR 180. 0000 175. 0000 -2.78% 175. 0000 -2.78% 185. 0000 2.78%
7,200. 00 7, 000. 00 -200 7, 000. 00 -200 7, 400. 00 200



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 29/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 09: 36
PS&E JOB NO: 017010 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006144 REGION NO : 6 AWARDED ON : Jun 5 2001
VERSI ON NO : 4 WORK ORDER# : XL0959
W SR 020,021 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR20 & SR 21 VALLEY ASPHALT & PAVING, |NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
QEP%LITS Lg ’1’2’6312 AND 485 SPANI SH PRAI RI E RD 802 N FANCHER RD 843 KI TTLESON RD
012010 99212- 0928 98837- 0738
PROJECT . STP- PMD1(001) COLVILLE WA 991149652 SPOKANE WA 992201016 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
108 FERRY COUNTY ASPHALT CONC. CL B
1500. 0000 TON 25. 0000 24. 6500 -1.40% 30. 0000 20.00 % 25. 0000 0.00%
37, 500. 00 36, 975. 00 -525 45, 000. 00 7,500 37, 500. 00 0
CONTRACT TOTAL $3, 527, 759. 15 $3, 577, 389. 03 1.41% $3, 606, 969. 00 2.25% $3, 616, 133. 56 2.51%



